UNIFIED GOVERNMENT OF
ATHENS-CLARKE COUNTY(ACCUG)

DATE: April 30, 2018
TO: ALL PROSPECTIVE BIDDERS
FROM: Julie Ann Donahue, CPPB
Purchasing Administrator

SUBJECT: ADDENDUM No. 2

BID #00866 SPLOST 2011, Project No. 09 North Oconee River Greenway
East Campus Connector (GDOT P.I. No. 0010336)

Additional Information Documents

The following documents:

- Pre-Bid Meeting Attendance Sheet
- Pre-Bid Meeting Minutes
- UGA Contractor parking information can be found @ https://tps.uga.edu/other_permits

are being provided with this addendum for informational purposes only. The documents listed above are not, and will not, be considered as part of the Contract Documents.

BID #00866 is hereby revised as instructed throughout ADDENDUM No. 2.

This Addendum forms a part of the Contract Documents and modifies the original Bid Documents.

The following items shall take precedence over the originally published Bid Documents for the above named project and shall become a part of the contract documents:

SPECIFICATIONS

1. Section 01011 Unique Requirements, Page 02, Article 1.06 Paragraph 3.c, Add sentence “Contractor shall provide four parking passes to Owner for Owner’s daily use at Contractor’s expense.”

2. Special Provision Section 534, Page 02, Article 534.3 Paragraph E.1, Railing: Delete “Attach railing thirty six (32) inches above floor deck in accordance with AASHTO Specifications.” and replace with “Attach railing forty two (42) inches above floor deck in accordance with AASHTO Specifications.”

DRAWINGS

1. Sheet No. 35 (40-002) – Detail 4 Timber Railing: Change “2x2 Baluster, Typ” to “1/2”x1/2” Steel Tubular Pickets @ 4” O.C. max, Typ.”

2. Sheet No. 35 (40-002) – Detail 4 Timber Railing: Add note: “Include steel pickets in unit cost for timber railing. Galvanize with a black powder coat finish, Attach to top and bottom rail with 2 #8 x 1-1/2”countersunk sq. drive wood screws each end.”
All other terms and conditions remain unchanged.

Any inquiries concerning this RFP should be made to Julie Ann Donahue, CPPB, Purchasing Administrator or Toro Holt, Senior Buyer, (706) 613-3068, fax: (706) 613-1975 or E-mail: Toro.Holt@accgov.com.

Unified Government of Athens-Clarke County reserves the right to reject any and all Proposals, to waive any technicalities or irregularities and to award the Proposal based on the highest and best interest of the Unified Government of Athens-Clarke County.

Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

ATTACHMENTS
- Attendance Sheet
- Meeting Minutes
<table>
<thead>
<tr>
<th>#</th>
<th>Name</th>
<th>Contractor</th>
<th>Address</th>
<th>Phone</th>
<th>Fax</th>
<th>Email</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Matt Durden</td>
<td>Barnett Southern Corporation</td>
<td>106 N. Alexander Ave</td>
<td>706-678-1507</td>
<td></td>
<td><a href="mailto:matt@barnettssouthern.com">matt@barnettssouthern.com</a></td>
</tr>
<tr>
<td>2</td>
<td>Ricardo Fernandez</td>
<td>L-J Inc</td>
<td>615 Kerox Drive</td>
<td>803 929 1181</td>
<td>912 232 0095</td>
<td><a href="mailto:Richard@L-J-INC.com">Richard@L-J-INC.com</a></td>
</tr>
<tr>
<td>3</td>
<td>Call Lawrence</td>
<td>Massana Construction</td>
<td>115 Howell Rd</td>
<td>770-632-2081</td>
<td>770-632-2082</td>
<td><a href="mailto:Lawrence@massanaconstruction.com">Lawrence@massanaconstruction.com</a></td>
</tr>
<tr>
<td>4</td>
<td>Tyler Donner</td>
<td>C.A. Murren 9 Sons Company</td>
<td>2275 Loganville Highway</td>
<td>(678)-708-1582</td>
<td></td>
<td><a href="mailto:Tepler@camurren.com">Tepler@camurren.com</a></td>
</tr>
<tr>
<td>5</td>
<td>Hauls Seawell</td>
<td>Kiewit Infrastructure</td>
<td>450 Pividale Drive</td>
<td>551-225-7354</td>
<td></td>
<td><a href="mailto:Hauls.Seawell@Kiewit.com">Hauls.Seawell@Kiewit.com</a></td>
</tr>
<tr>
<td>6</td>
<td>Monte Rice Walker</td>
<td>Astra</td>
<td>302 Chuckhill Cir</td>
<td>770 992 9300</td>
<td></td>
<td><a href="mailto:montier@agricorp.com">montier@agricorp.com</a></td>
</tr>
<tr>
<td>7</td>
<td>Brandon Foreman</td>
<td>Steele + Associates</td>
<td></td>
<td>678-614-8300</td>
<td></td>
<td><a href="mailto:aaron.steele@yahoo.com">aaron.steele@yahoo.com</a></td>
</tr>
</tbody>
</table>

**Todd Miller**

**ACC Leisure Services**
<table>
<thead>
<tr>
<th>Name</th>
<th>Contractor</th>
<th>Address</th>
<th>Phone</th>
<th>Fax</th>
<th>Email</th>
</tr>
</thead>
<tbody>
<tr>
<td>8  KENNETH BALL</td>
<td>SME, Inc.</td>
<td>4350 River Green Parkway</td>
<td>770-476-3555</td>
<td>770-476-0215</td>
<td><a href="mailto:KBall@SMEInc.com">KBall@SMEInc.com</a></td>
</tr>
<tr>
<td>9  PHIL MUNGO</td>
<td>SITE ENHANCEMENT</td>
<td>P.O. Box 158</td>
<td>706-207-3547</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10 JOHN CARMACK</td>
<td>BALDWIN PAVING CO.</td>
<td>1014 KENMILL DR.</td>
<td>770-425-9191</td>
<td>770-425-0790</td>
<td><a href="mailto:JCarmack@Baldwin-Paving.com">JCarmack@Baldwin-Paving.com</a></td>
</tr>
<tr>
<td>11 DAVE DOHR</td>
<td>ACC SPLOST</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12 PROPO TORRES</td>
<td>POND</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>13 MELODY MELTON</td>
<td>ACC SPLOST</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>14</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
Pre-Bid Meeting Minutes

Meeting Information: April 18, 2018, 10:00 AM @ Athens-Clarke County City Hall
Minutes by : J. Derek Doster, Athens-Clarke County SPLOST Office
North Oconee River Greenway-East Campus Connector
PI 0010336
Bid No: 00866

Discussion Items

See Sign-In sheet for attendees

-Derek Doster reviewed the following General Items from Purchasing
  • Unit Prices
  • Question procedure
  • Last day for questions
  • Federal Funding/ TE Paperwork Requirements-
    o DBE requirement
    o Davis Bacon

- Client Support Team was introduced

-Derek Doster reviewed the Anticipated Project Schedule
  • Liquidated Damages were noted as GDOT standards

-Pedro Torres reviewed General Scope of Work
  • Prefab bridge
  • Elevated concrete walkway/railing
  • On grade paths/tie ins

-Pedro Torres reviewed Permits
  • NPDES-Monitoring required
  • Temporary Condition Access Permit from Loop Road

-Derek Doster discussed Existing Site Conditions
  • Geotechnical concerns and coordination
  • UGA Parking Lot
  • Electric Fence/Sidewalk areas
  • Stream buffer/floodplain
  • Access to site/roadways: Project Safety
  • Sewer line easement
  • Adjacent properties/Utilities/ Oconee River Greenway

-Pedro Torres Reviewed Key Project Issues-Overall
  • Construction entrances/staging areas/ limits of work
  • Protection of existing areas
  • Tree protection/removal
  • ‘Or equal” / Specified manufacturers
  • As-built drawings

- Meeting was adjourned. A formal site visit was not part of the agenda